A.G. CONTRACT NO. KR-88-0222-TRD
ECS FILE: IGA-87-13

PRCGJIECT: S-550~-201PE
SECTION: I-19 - 1I-10 (Sahuarita
Corridor)

INTERCOVERNMENTAL AGREEMENT
BETWEEN
THE STATE GF ARIZONA
AND
PIMa COUNTY

THIS AGREEMENT entered into this /774 day of ij;:/%’ , 1988,
between the STATE OF ARIZONA, acting by and through t&s DEPARTMENT OF
TRANSPORTATICON, hereinafter called "State", and the COUNTY OQF PIMA,
acting by and through its duly elected governing body, hereinafter called
"County".

WHEREAS, state is empowered by Sections 11-952 and 28-108 Arizona Revised
Statutes to enter intc this agreement and has, by resolution, a copy of
which is attached hereto and made a part hereof, resolved to enter into
this agreement, and the Director of the Arizona Department of
Transportation has delegated to the undersigned the authority to execute
same on behalf of State; and

WHEREAS, County is empowered by Section 11-25] Arizona Revised Statutes
to enter into this agreement and acting by and through its duly elected
governing body has, by resolution, a copy of which is attached hereto and
rmade a part hereof, resolved to enter into this* agreement and has
authorized the undersigned to execute same on behalf of County; and

WHEREAS, State seeks to improve the safety of the Sahuarita Corridor,
designated State Route 982 by Resolution 86-01-A-008, dated
January 20, 1986; and

WHEREAS, County has identified the Sahuarita Road Corridor (State Route
982) as a key element in the development of County’s Regional
Transportation Plan and desires to provide safe access between
Interstate 19 and Interstate 10 to serve the transportation needs of the
growth occurring south of metropolitan Tucson; and
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WHEREAS, State and County agree to share responsibilities for the
construction of Sahuarita Road from Houghton Road to Alvernon Way.

THEREFORE, the parties hereto agree as follows:

COUNTY SHALL:

1. Acquire at County's expense when required for construction all
necessary right-of-way within the Sahuarita Corridor identified on
Exhibit A attached hereto and made a part hereof. Right-of-way required
for Sahuarita Road outside the corridor depicted on Exhibit A may be
acquired by County. Right-of-way for Sahuarita Road required outside the
corridor depicted on Exhibit A and not acquired by County will be
acquired by State. All said right-of-way acquired by County shall be
transferred to State at no cost to State at the time Sahuarita Road is
accepted onto the State Highway System as a State Highway.

2. Limit access to Sahuarita Road to locations determined in the
corridor study prepared by State.

3. Prepare, at County’s expense, plans for paving Sahuarita Road
from Houghton Road to Alvernon Way.

4. Contract for construction for paving Sahuarita Road £from

MHoughtonuRoad_to_Alvernon_way,wsupervise construction, make all payments

to the contractor, and approve and accept the new roadway facilities.

5. Within 10 days of receipt of the monthly pa§ estimate from the
construction contractor transmit to State a copy of the contractor’s
monthly pay estimate along with a bill for construction costs.

6. Remit payment to State for State’s engineering costs incurred
for preparation of a corridor study for Sahuarita Road Corridor from
Interstate 19 to Interstate 10; said amount not to exceed EIGHT HUNDRED
THOUSAND DOLLARS ($800,000).

7. Retain maintenance responsibilities for Sahuarita Road until
such time that Sahuarita Road is accepted into the State Highway System.

8. Hold State harmless for all liability resulting from
constructing roadway improvements to Sahuarita Road between Houghton Road
and Alvernon Way.

STATE SHALL:

1. Prepare a corridor study to result in a location specific
general plan and to identify design concepts, right-of-way reguirements,
iccess limitations and envirommental mitigation requirements for the
Ssahuarita Road Corridor from Interstate 19 to Interstate 10.
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2. Within 10 days of receipt of pay or contract change order
request from the Consultant for the corridor study, transmit to County a
copy cof the Consultant’s pay or contract change order request.

3. Establish a special collateral account through the State
Treasurer's Highway Fund in the amount of THREE MILLION DOLLARS
($3,000,000) to be utilized for construction costs for paving Sahuarita
Road from Houghton Road to Alverncn Way. Said collateral account shall
be established prior to award of a construction contract by County and
shall be allowed to accrue interest for State.

4, Within 30 days of receipt of contractor’s monthly pay estimate
and bill from County for paving of Sahuarita Road from Houghton Road to
Alvernon Way, remit payment in full to the County.

5. Submit to County a bill for engineering costs incurred by State
for the preparation of the corridor study. Final cost responsibility to
the County for the corridor study shall be equal to EIGHT HUNDRED
THOUSAND DOLLARS ($800,000) less the difference between $3,000,000 and
the actual construction costs for paving Sahuarita Road from Houghton
Road to Alvernon Way.

BOTH PARTIES HERETO MUTUALLY AGREE AS FOLLOWS:

1. County shall be provided the opportunity to review and comment
on the products of the corridor study. State shall schedule periodic
corridor study meetings at which State, County and the corridor study
Consultant will review and discuss the progress, direction and preducts
of the study.

2. County shall expend up to 5$800,000 of County funds for
engineering costs incurred by State for the preparation of a corridor
study for the Sahuarita Road Corridor from Interstate 19 to
Interstate 10.

3. In the event that expenditures for preparation of the corridor
study exceeds $800,000, State shall bear the additional costs for the
corridor study.

4, State’s contribution of $3,000,000 shall be utilized for
construction costs for paving Sahuarita Road between Houghton Road and
Alvernon Way. The amount of any unexpended funds from the $3,000,000
shall be deducted from County’s upper limit ($800,000) for engineering
costs for the preparation of the corridor study.

5. County shall bear all costs of construction for paving
Sahuarita Corridor between Houghton Road and Alvernon Way that are in
excess of £3,000,000. '
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6. County shall assume all liability associated with construction
change orders, delays and claims for extra compensation made by the
contractor for construction of the new roadway facilities due to errors
and omissions in PS & E documents, utility conflicts, and/or extension of
project limits or changes in character of work, or any other cause.

7. Upon final acceptance of the project, County shall provide to
State a full accounting for all monies expended.

THIS AGREEMENT shall remain in full force and effect until completion of
said construction project and corridor study as aforesaid, provided,
however, that this agreement may be canceled at any time prior to the
commencement of construction upon 30 days’ written notice to the other
party; provided, however, agreements herein relating to maintenance and
liability shall be in place until such time as a subsequent agreement is
executed.

THIS AGREEMENT shall become effective on the date of filing same with the
Secretary of State.

Both parties hereto acknowledge that this agreement is subject to
cancellation by the Governor pursuant to the provisions of Section 38-5l1
Arigona Revised Statutes.

Both parties further recognize that the provisions of Arizona Revised
Statutes 35-214 are applicable to the contract.

In the event of any controversy which may arise out 'of this agreement,
the parties hereto agree to abide by required arbitration as is set forth
for public works contracts in Section 12-1518 (B) and (C) of Arizona
Reviged Statutes as amended. ) -

Attached hereto and incorporated herein by reference is a copy of State’s
Resolution authorizing entry into this agreement, a copy of County's
Resolution passed by its duly elected governing body, a copy of the
written determination of the appropriate attorney that County is
aunthorized under the laws of this State to enter into this agreement and
said agreement is in proper form, and a copy of the Attorney General's
Intergovernmental Agreement Determination.
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IN WITNESS WHEREOF, the parties have executed this agreement the day and
year first above written.

PIMA COUNTY STATE QF ARIZONA
DEPARTMENT OF, TRANSPORTATION

GARY K. B@BINSON
Acting State Engineer

@%MVM v L

TITLE:

ATTEST:
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ECS File: IGA-87-13

Proiect: 5-550-201PE
Section: I-19 - I-10 (Sahuarita
Corridor)

INTERGOVERNMENTAL AGREFEMENT

DETERMINATION

The referenced agreement between Pima County and
the Arizona Department of Transportation has been reviewed
pursuant to Arizona Revised Statutes Section 11-952, as
amended, by the undersigned County Attorney, who has determined
that it is in the proper form and is within the powers and

authority granted to Pima Cou;%y, 422;/¢
Dated this 2 day of W a , l98s.




38. ROADS-M: SAHUARITA ROAD

On consideration, it was moved by Supervisor Eckstrom,
seconded by Supervisor Dewhirst, and unanimously carried, to
approve the following, subject to approval by the Director of
Transportation and Flood Control District and the County
Attorney:

RESOLUTION NO. 1988 - 111 s @pproving and authorizing the
execution of an agreement between Pima County and the State
of Arizona, to brovide for the development of a corridor
study and the funding for paving a portion of Sahuarita Road.

39. B&P-GREAT AMERICAN TOWER

On consideration, it was moved by Supervisor Eckstrom,
seconded by Supervisor Moore, and unanimously carried, to
approve the following as presented;

Contract Award - Ratification

Floor Covering for the Great American Tower: Staff
recommends award to Foley Tile in the base bid amount of
$30,894,

40, ADJOURNMENT

As there was no further business to come before the
Board, the meeting was adjourned at 11:50 a.m.

Chairman

ATTEST:

b S D 0p,

0/ /Clerk

&-7-88 (53)



PROJECT: S-550~201PE

SECTION: 1I-19 — I-10 (Sahuarita
Corridor)

RESOLUTION

BE IT RESOLVED on this m?m%m’é‘é‘_ day of %%ﬂszwu , 1987, that I,
CHARLES I,. MILLER, as Director, ARIZONA DEPARTMENT OF TRANSPORTATION,
have determined that it is in the best interests of the State of Arizona
that the DEPARTMENT OF TRANSPORTATION, acting by and through the
Highways Division, enter into an Agreement with Pima County for design

and construction of Sahuarita Road from Houghton Road to Alvernon Way.

THEREFORE, authorization is hereby given to draft said Agreement which,

upon completion, shall be submitted for approval and execution by the
State Engineer.

Charles Miller, Director
Arizona Department of Transportation




ATTORNEY GENERAL

1275 West Washington
Phoenix, Arizona 85007
Robert K. Corbin

INTERGOVERNMENTAL AGREEMENT

DETERMINATION

A. G. Contract No. KR-88-0222-TRD, which is an
agreement between public agencies, has been reviewed pursuant
to Arizona Revised Statutes Section 11-952, as amended, by the
undersigned Assistant Attorney General, who has determined that
it is in the proper form and is within the powers and authority
granted to the State of Arizona.

No opinion is expressed as to the authority of the
remaining parties, other than the State or its agencies, to
enter said agreement. ﬂ\

Dated this éééj day of Z;;BF? . , 1988.
ROBERT K. CORBIN
Attorney General

e R i

Assistant Attornéy feneral
Transportation Division



